

September 25, 2025

Addendum No. 05

File Reference Number: RFP 2025 073

Title: Island Falls Demolition and Supply and Installation of Two (2) Custom Seacans

RE: Clarifications/Questions

Please refer to the following information/clarification:

Item 1: Please confirm that ONTC will have the necessary transportation equipment readily available throughout the entire demolition project, and that there will be no downtime due to delays in transporting equipment, materials, or debris.

Answer: The contractor is to supply an accurate schedule in order to help mitigate any downtime due to delays in transporting equipment, materials, or debris. The contractor will also need to supply ONTC with a list of equipment that will be brought to site in order to secure the flat cars. The Contractor will require material (ie. old tires, timber and ramp material) to unload equipment at the site. ONTC will also provide manpower transportation from the Island Falls garage to the project site in the morning and at then end of the day. Once that schedule is provided, ONTC will work on securing the required transportation for the days identified in the schedule.

Item 2: Please confirm that the equipment provided will be capable of transporting 12 tons of construction waste at a time to the Cochrane Site.

Answer: ONTC does have the equipment that can handle 12 tons for construction material. The Contractor will require material (ie. old tires, timber and ramp material) to load material into gondolas so that the main tracks are not damaged. Once loaded, ONTC will arrange to have them picked up and brought to Cochrane. Once in Cochrane, the contractor is responsible to unload them and ship the debris to the local landfill site. Contractor is responsible for making the arrangements with the local landfill site and all cost associated with it.

This Addendum hereby forms part of the RFP.

Regards,

Brinda Ranpura
Procurement Contracts Specialist
brinda.ranpura@ontarionorthland.ca